

Base Fee:

LEG Consultant Management:	\$2,000
LEG Site Survey and CAD Base Development & Updates:	\$6,000
LEG Server HVAC Design:	\$20,000
Elect Site Survey:	\$2,000
Elect Data Rack Power Design:	\$5,000
Elect HVAC Power Design:	\$8,000
Elect Generator Design:	\$11,000
Elect Main Elect Room Revisions This includes transfer switch, new E Panel, and E Circuits	\$7,000
Struct Site Survey:	\$1,500
Struct Eng for HVAC Units (Roof or Ground)	\$7,000
Struct Eng for Generator Enclosure	\$5,000
All Disciplines Bid Support:	\$3,000
All Disciplines Construction Admin:	\$7,000
Total Cost:	\$84,500

Add Alt for Chemical Suppression:

Chemical Suppression Design Consultant :	\$13,000
LEG Drafting and Coordination of System:	\$3,000
Elect. Design:	\$2,000
Struct. Design:	\$2,000
Total Cost:	\$20,000